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GRW DESIGN BUILDERS
302 WEST 5400 SOUTH, SUITE 
201
SALT LAKE CITY,UT 84107

Project No: SP-15-7(156)293
Project Name: 11400 SOUTH; STATE STREET TO BANGERTER; NEW I-15_INTERCHANGE
Desc of Construction: Widen/Construct to Five Lane Road; State Street to Bangerter
Estimate Completion date on or before 
County: SALT LAKE (35)

A & W HIGHWAY CONTRACTORS
3737 West 2100 South
West Valley City,UT 84120

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Design00122000* 11,810,000.00 19,560,500.0019,560,500.0011,810,000.00 14,689,000.00Lump 14,689,000.001
1Right of Way Services00123000* 1,980,000.00 3,458,800.003,458,800.001,980,000.00 2,798,000.00Lump 2,798,000.002
1I-15 Mainline02752001* 34,526,000.00 21,162,700.0021,162,700.0034,526,000.00 21,074,000.00Lump 21,074,000.003
111400 South - 3600 West to 1300 West02752002* 29,681,000.00 21,364,300.0021,364,300.0029,681,000.00 16,613,500.00Lump 16,613,500.004
111400 South - 1300 West to 700 West02752003* 23,482,000.00 13,417,700.0013,417,700.0023,482,000.00 24,917,000.00Lump 24,917,000.005
111400 South - 700 West to State Street02752004* 22,848,000.00 16,645,900.0016,645,900.0022,848,000.00 29,297,000.00Lump 29,297,000.006
1I-15 SPUI Bridge and Walls03339000* 16,810,000.00 12,246,500.0012,246,500.0016,810,000.00 9,043,000.00Lump 9,043,000.007
1Road Bridge Over RR and Walls03339001* 7,903,000.00 3,972,400.003,972,400.007,903,000.00 6,175,000.00Lump 6,175,000.008
1River Roadway Bridge03339002* 9,550,000.00 8,942,000.008,942,000.009,550,000.00 8,544,000.00Lump 8,544,000.009
1River Pedestrian Bridge03339003* 2,007,000.00 1,073,000.001,073,000.002,007,000.00 1,746,000.00Lump 1,746,000.0010

                                                                                          Subtotal 160,597,000.00 121,843,800.00 134,896,500.00

75 - MISC BID Bid Option - Additive #1

1I-15 Mainline Reconstruction (North)02752001* 7,040,000.00 4,856,300.004,856,300.007,040,000.00 4,455,000.00Lump 4,455,000.0011
                                                                                          Subtotal 7,040,000.00 4,856,300.00 4,455,000.00

75 - MISC BID Bid Option - Additive #2

1I-15 Mainline Reconstruction (South)02752002* 4,770,000.00 4,081,700.004,081,700.004,770,000.00 3,737,000.00Lump 3,737,000.0012
                                                                                          Subtotal 4,770,000.00 4,081,700.00 3,737,000.00

75 - MISC BID Bid Option - Additive #3A

1I-15 Northbound Auxiliary Lane Construction 02752003* 3,210,000.00 709,300.00709,300.003,210,000.00 950,000.00Lump 950,000.0013
(12300 S to 11400 S)

                                                                                          Subtotal 3,210,000.00 709,300.00 950,000.00

75 - MISC BID Bid Option - Additive #3B

1I-15 Southbound Auxiliary Lane Construction 02752004* 390,000.00 364,400.00364,400.00390,000.00 402,000.00Lump 402,000.0014
(12300 S to 11400 S)

                                                                                          Subtotal 390,000.00 364,400.00 402,000.00

109 - INNOVATIVE CONTRACTING Adjusting Utilities

1Adjusting All Utilities00221003* 10,358,000.00 5,901,000.005,901,000.0010,358,000.00 3,459,000.00Lump 3,459,000.0015
                                                                                          Subtotal 10,358,000.00 5,901,000.00 3,459,000.00

109 - INNOVATIVE CONTRACTING Time - Base (TAB, TBB, TCB)

$15,000.00Time - Project Completion (TAB) FIXED PRICE00221000* 15,000.00 9,120,000.00608 Cal d1 Cal d 9,135,000.00Cal d 609 Cal d16
$50,000.00Time - I-15 4/4 MOT (TBB) FIXED PRICE00221001* 50,000.00 500,000.0010 Cal d1 Cal d 50,000.00Cal d 1 Cal d17
$5,000.00Time - 11400 South Closure (TCB) FIXED 00221002* 5,000.00 1,000,000.00200 Cal d1 Cal d 880,000.00Cal d 176 Cal d18

PRICE

                                                                                          Subtotal 70,000.00 10,620,000.00 10,065,000.00

109 - INNOVATIVE CONTRACTING Time - Option (TA1, TB1) Additive 1

$15,000.00Time - Project Compeletion (TA1) FIXED PRICE00221000* 15,000.00 15,000.001 Cal d1 Cal d 15,000.00Cal d 1 Cal d19
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GRW DESIGN BUILDERS
302 WEST 5400 SOUTH, SUITE 
201
SALT LAKE CITY,UT 84107

Project No: SP-15-7(156)293
Project Name: 11400 SOUTH; STATE STREET TO BANGERTER; NEW I-15_INTERCHANGE
Desc of Construction: Widen/Construct to Five Lane Road; State Street to Bangerter
Estimate Completion date on or before 
County: SALT LAKE (35)

A & W HIGHWAY CONTRACTORS
3737 West 2100 South
West Valley City,UT 84120

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

$50,000.00Time - I-15 4/4 MOT (TB1) FIXED PRICE00221001* 50,000.00 400,000.008 Cal d1 Cal d 50,000.00Cal d 1 Cal d20
                                                                                          Subtotal 65,000.00 415,000.00 65,000.00

109 - INNOVATIVE CONTRACTING Time - Option (TA2, TB2) Additive 2

$15,000.00Time - Project Completion (TA2) FIXED PRICE00221000* 15,000.00 15,000.001 Cal d1 Cal d 15,000.00Cal d 1 Cal d21
$50,000.00Time - I-15 4/4 MOT (TB2) FIXED PRICE00221001* 50,000.00 50,000.001 Cal d1 Cal d 50,000.00Cal d 1 Cal d22

                                                                                          Subtotal 65,000.00 65,000.00 65,000.00

109 - INNOVATIVE CONTRACTING Time - Option (TA3A, TB3A) Additive 3A

$15,000.00Time - Project Completion (TA3A) FIXED PRICE00221000* 15,000.00 15,000.001 Cal d1 Cal d 15,000.00Cal d 1 Cal d23
$50,000.00Time - I-15 4/4 MOT (TB3A) FIXED PRICE00221001* 50,000.00 50,000.001 Cal d1 Cal d 50,000.00Cal d 1 Cal d24

                                                                                          Subtotal 65,000.00 65,000.00 65,000.00

109 - INNOVATIVE CONTRACTING TIme - Option (TA3B, TB3B) Additive 3B

$15,000.00Time - Project Completion (TA3B) FIXED PRICE00221000* 15,000.00 15,000.001 Cal d1 Cal d 15,000.00Cal d 1 Cal d25
$50,000.00Time - I-15 4/4 MOT (TB3B) FIXED PRICE00221001* 50,000.00 50,000.001 Cal d1 Cal d 50,000.00Cal d 1 Cal d26

                                                                                          Subtotal 65,000.00 65,000.00 65,000.00

A(Contract Amount): 176,007,000.00 131,855,500.00 144,440,500.00

A+Innovative Contracting(Bid Amount for Award Considerations): 148,986,500.00 158,224,500.00186,695,000.00

Percent of Engineer's Estimate: 84.75 %79.80 %

17,131,00010,688,000 13,784,000Innovative Contracting:
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Project No: SP-15-7(156)293
Project Name: 11400 SOUTH; STATE STREET TO BANGERTER; NEW I-15_INTERCHANGE
Desc of Construction: Widen/Construct to Five Lane Road; State Street to Bangerter
Estimate Completion date on or before 
County: SALT LAKE (35)

FLATIRON/HARPER, A JOINT 
VENTURE
12227 Business Park Dr
Suite 120
Draper,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY Previously Purchased ROW

1Design00122000* 11,810,000.00 15,191,000.0015,191,000.0011,810,000.00Lump1
1Right of Way Services00123000* 1,980,000.00 3,100,000.003,100,000.001,980,000.00Lump2
1I-15 Mainline02752001* 34,526,000.00 12,260,000.0012,260,000.0034,526,000.00Lump3
111400 South - 3600 West to 1300 West02752002* 29,681,000.00 34,406,000.0034,406,000.0029,681,000.00Lump4
111400 South - 1300 West to 700 West02752003* 23,482,000.00 15,200,000.0015,200,000.0023,482,000.00Lump5
111400 South - 700 West to State Street02752004* 22,848,000.00 29,600,000.0029,600,000.0022,848,000.00Lump6
1I-15 SPUI Bridge and Walls03339000* 16,810,000.00 10,914,000.0010,914,000.0016,810,000.00Lump7
1Road Bridge Over RR and Walls03339001* 7,903,000.00 2,300,000.002,300,000.007,903,000.00Lump8
1River Roadway Bridge03339002* 9,550,000.00 8,420,000.008,420,000.009,550,000.00Lump9
1River Pedestrian Bridge03339003* 2,007,000.00 2,250,000.002,250,000.002,007,000.00Lump10

                                                                                          Subtotal 160,597,000.00 133,641,000.00

75 - MISC BID Bid Option - Additive #1

1I-15 Mainline Reconstruction (North)02752001* 7,040,000.00 4,850,000.004,850,000.007,040,000.00Lump11
                                                                                          Subtotal 7,040,000.00 4,850,000.00

75 - MISC BID Bid Option - Additive #2

1I-15 Mainline Reconstruction (South)02752002* 4,770,000.00 4,000,000.004,000,000.004,770,000.00Lump12
                                                                                          Subtotal 4,770,000.00 4,000,000.00

75 - MISC BID Bid Option - Additive #3A

1I-15 Northbound Auxiliary Lane Construction 02752003* 3,210,000.00 850,000.00850,000.003,210,000.00Lump13
(12300 S to 11400 S)

                                                                                          Subtotal 3,210,000.00 850,000.00

75 - MISC BID Bid Option - Additive #3B

1I-15 Southbound Auxiliary Lane Construction 02752004* 390,000.00 800,000.00800,000.00390,000.00Lump14
(12300 S to 11400 S)

                                                                                          Subtotal 390,000.00 800,000.00

109 - INNOVATIVE CONTRACTING Adjusting Utilities

1Adjusting All Utilities00221003* 10,358,000.00 6,000,000.006,000,000.0010,358,000.00Lump15
                                                                                          Subtotal 10,358,000.00 6,000,000.00

109 - INNOVATIVE CONTRACTING Time - Base (TAB, TBB, TCB)

$15,000.00Time - Project Completion (TAB) FIXED PRICE00221000* 15,000.00 9,045,000.00603 Cal d1 Cal dCal d16
$50,000.00Time - I-15 4/4 MOT (TBB) FIXED PRICE00221001* 50,000.00 50,000.001 Cal d1 Cal dCal d17
$5,000.00Time - 11400 South Closure (TCB) FIXED 00221002* 5,000.00 1,175,000.00235 Cal d1 Cal dCal d18

PRICE

                                                                                          Subtotal 70,000.00 10,270,000.00

109 - INNOVATIVE CONTRACTING Time - Option (TA1, TB1) Additive 1

$15,000.00Time - Project Compeletion (TA1) FIXED PRICE00221000* 15,000.00 15,000.001 Cal d1 Cal dCal d19
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Project No: SP-15-7(156)293
Project Name: 11400 SOUTH; STATE STREET TO BANGERTER; NEW I-15_INTERCHANGE
Desc of Construction: Widen/Construct to Five Lane Road; State Street to Bangerter
Estimate Completion date on or before 
County: SALT LAKE (35)

FLATIRON/HARPER, A JOINT 
VENTURE
12227 Business Park Dr
Suite 120
Draper,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

$50,000.00Time - I-15 4/4 MOT (TB1) FIXED PRICE00221001* 50,000.00 250,000.005 Cal d1 Cal dCal d20
                                                                                          Subtotal 65,000.00 265,000.00

109 - INNOVATIVE CONTRACTING Time - Option (TA2, TB2) Additive 2

$15,000.00Time - Project Completion (TA2) FIXED PRICE00221000* 15,000.00 15,000.001 Cal d1 Cal dCal d21
$50,000.00Time - I-15 4/4 MOT (TB2) FIXED PRICE00221001* 50,000.00 50,000.001 Cal d1 Cal dCal d22

                                                                                          Subtotal 65,000.00 65,000.00

109 - INNOVATIVE CONTRACTING Time - Option (TA3A, TB3A) Additive 3A

$15,000.00Time - Project Completion (TA3A) FIXED PRICE00221000* 15,000.00 15,000.001 Cal d1 Cal dCal d23
$50,000.00Time - I-15 4/4 MOT (TB3A) FIXED PRICE00221001* 50,000.00 50,000.001 Cal d1 Cal dCal d24

                                                                                          Subtotal 65,000.00 65,000.00

109 - INNOVATIVE CONTRACTING TIme - Option (TA3B, TB3B) Additive 3B

$15,000.00Time - Project Completion (TA3B) FIXED PRICE00221000* 15,000.00 15,000.001 Cal d1 Cal dCal d25
$50,000.00Time - I-15 4/4 MOT (TB3B) FIXED PRICE00221001* 50,000.00 50,000.001 Cal d1 Cal dCal d26

                                                                                          Subtotal 65,000.00 65,000.00

A(Contract Amount): 176,007,000.00 144,141,000.00

A+Innovative Contracting(Bid Amount for Award Considerations): 160,871,000.00186,695,000.00

Percent of Engineer's Estimate: 86.17 %

16,730,00010,688,000Innovative Contracting:


